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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRIDGE 1-221 ON N301 PLEASANT HILL RD OVER MIDDLE RUN

     CALL ORDER   : 002                     CONTRACT ID : T201007103.01                COUNTIES : NEW CASTLE

     LETTING DATE : 08/02/11                DISTRICT    : N1

     STATE/FEDERAL AID NO:                  CONTRACT TIME :   54  CALENDAR DAYS

     CONTRACT DESCRIPTION :                RURAL(UNDER 5,000 POPULATION)                   PROJECT(S) : T201007103

     REPLACE EXISTING STRUCTURE WITH A PRECAST CONCRETE

     THREE-SIDED FRAME. RECONSTRUCT THE ROADWAY APPROACHES AND

     PLACE GUARDRAIL AS REQUIRED. PLACE RIPRAP TO PROTECT THE

     STRUCTURE FROM SCOUR.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 08/02/11 to vendor A P CROLL & SON, INC.

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       485,114.66    121.8310% 100.0000%

   1    A P CROLL & SON, INC., P O BOX 748, GEORGETOWN, DE, 19947                        $       398,186.55    100.0000%  82.0809%

   2    KUHN CONST CO, P O BOX 1419, HOCKESSIN, DE, 19707                                $       412,992.64    103.7184%  85.1330%

   3    MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709    $       422,329.24    106.0632%  87.0576%

   4    EASTERN HIGHWAY SPECIALISTS,  INC., 920 N CHURCH ST, WILMINGTON, DE, 19801       $       448,225.29    112.5667%  92.3957%

   5    GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901                        $       457,467.07    114.8876%  94.3008%

   6    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $       486,489.34    122.1762% 100.2834%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |A P CROLL & SON INC          |KUHN CONST CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   BRIDGE 1-221

                                          |                             |                             |

0010 201000                          LUMP |   10000.00000       10000.00|    6400.00000        6400.00|   11000.00000       11000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 393.000  CY   |      19.01074        7471.22|       6.20000        2436.60|      20.00000        7860.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 207000                 112.000  CY   |      25.12942        2814.50|       5.45000         610.40|      28.00000        3136.00

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0040 209002                  40.000  CY   |      30.40856        1216.34|      30.00000        1200.00|      22.00000         880.00

  BORROW, TYPE B                          |                             |                             |

0050 209003                 210.000  CY   |      20.07398        4215.54|      30.00000        6300.00|      22.00000        4620.00

  BORROW, TYPE C                          |                             |                             |

0060 211000                          LUMP |   34500.00000       34500.00|    5000.00000        5000.00|   10000.00000       10000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0070 251000                1170.000  LF   |       1.74143        2037.47|       2.50000        2925.00|       2.00000        2340.00

  SILT FENCE                              |                             |                             |

0080 265500                          LUMP |   25000.00000       25000.00|    9000.00000        9000.00|   12000.00000       12000.00

  STREAM DIVERSION                        |                             |                             |

0090 302007                 340.000  CY   |      28.18286        9582.17|      38.00000       12920.00|      44.60000       15164.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 08/12/11

                                                                                                                   PAGE : 002 -2

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRIDGE 1-221 ON N301 PLEASANT HILL RD OVER MIDDLE RUN

     CALL ORDER   : 002                     CONTRACT ID : T201007103.01                COUNTIES : NEW CASTLE

     LETTING DATE : 08/02/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A P CROLL & SON INC          |KUHN CONST CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0100 302011                  62.000  TON  |      35.12209        2177.57|      45.00000        2790.00|      35.00000        2170.00

  DELAWARE NO. 3 STONE                    |                             |                             |

0110 401644                 191.000  TON  |      80.57455       15389.74|      83.00000       15853.00|      81.50000       15566.50

  SUPERPAVE, TYPE C HOT-MIX, 115          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0120 401647                 215.000  TON  |      74.65296       16050.39|      77.00000       16555.00|      76.00000       16340.00

  SUPERPAVE, TYPE B HOT-MIX, 115          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0130 602001                  18.280  CY   |     680.21342       12434.30|     810.00000       14806.80|     600.00000       10968.00

  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |

  A                                       |                             |                             |

0140 602506                          LUMP |   81000.00000       81000.00|   78000.00000       78000.00|   83350.00000       83350.00

  PRECAST CONCRETE CULVERT                |                             |                             |

0150 602518                 685.000  SF   |      12.65222        8666.77|       2.00000        1370.00|       4.10000        2808.50

  WATER BASED ACRYLIC CONCRETE SEALER     |                             |                             |

0160 604000                2239.000  LB   |       1.57981        3537.19|       2.50000        5597.50|       1.25000        2798.75

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

0170 608000                  59.000  TON  |      34.78368        2052.24|      38.00000        2242.00|      35.00000        2065.00

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |

0180 622015                4050.000  SF   |      25.00000      101250.00|      25.00000      101250.00|      26.75000      108337.50

  STEEL SHEET PILES, PZC 13               |                             |                             |

0190 712021                 133.000  TON  |      42.79783        5692.11|      45.00000        5985.00|      46.00000        6118.00

  RIPRAP, R-5                             |                             |                             |

0200 712531                  96.000  CY   |      34.53774        3315.62|      10.00000         960.00|      25.00000        2400.00

  CHANNEL BED FILL                        |                             |                             |

0210 713003                 250.000  SY   |       2.80085         700.21|       3.15000         787.50|       3.00000         750.00

  GEOTEXTILES, RIPRAP                     |                             |                             |

0220 720564                  37.500  LF   |     500.00000       18750.00|     250.00000        9375.00|     250.00000        9375.00

  TIMBER BRIDGE RAIL                      |                             |                             |

0230 720610                 220.000  LF   |      85.00000       18700.00|      85.00000       18700.00|      90.00000       19800.00

  STEEL BACKED TIMBER GUARDRAIL, STEEL    |                             |                             |

  POST                                    |                             |                             |

0240 725502                   4.000  EACH |    4000.00000       16000.00|    3000.00000       12000.00|    3100.00000       12400.00

  TIMBER GUARDRAIL TO BRIDGE RAIL         |                             |                             |

  TRANSITION                              |                             |                             |

0250 726502                   4.000  EACH |    3700.00000       14800.00|    3000.00000       12000.00|    3100.00000       12400.00

  TIMBER GUARDRAIL END TAPER, STEEL POST  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRIDGE 1-221 ON N301 PLEASANT HILL RD OVER MIDDLE RUN

     CALL ORDER   : 002                     CONTRACT ID : T201007103.01                COUNTIES : NEW CASTLE

     LETTING DATE : 08/02/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A P CROLL & SON INC          |KUHN CONST CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0260 732002                1025.000  SY   |       5.28631        5418.47|       2.15000        2203.75|       6.85000        7021.25

  TOPSOIL, 6" DEPTH                       |                             |                             |

0270 734013                1025.000  SY   |       0.79541         815.30|       0.80000         820.00|       0.93000         953.25

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0280 734015                 150.000  SY   |       1.77600         266.40|       1.10000         165.00|       1.93000         289.50

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0290 735533                1175.000  SY   |       2.14199        2516.84|       2.00000        2350.00|       2.25000        2643.75

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0300 737523                          LUMP |   10000.00000       10000.00|    3200.00000        3200.00|    2490.00000        2490.00

  PLANTING                                |                             |                             |

0310 743050                  32.000  HOUR |      44.52000        1424.64|      40.00000        1280.00|      44.52000        1424.64

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0320 743062                   8.000  HOUR |      64.55000         516.40|      58.00000         464.00|      64.55000         516.40

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0330 748506                2200.000  LF   |       1.26677        2786.89|       1.60000        3520.00|       0.72000        1584.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0340 749687                   6.000  EACH |      66.92170         401.53|     230.00000        1380.00|      75.00000         450.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0350 759005                   3.000  EAMO |    1947.05882        5841.18|    2600.00000        7800.00|     800.00000        2400.00

  FIELD OFFICE, TYPE II                   |                             |                             |

0360 762001                  44.000  LF   |       3.93021         172.93|      10.00000         440.00|       1.65000          72.60

  SAW CUTTING, HOT MIX                    |                             |                             |

0370 763000                          LUMP |   23100.70000       23100.70|    2500.00000        2500.00|   11500.00000       11500.00

  INITIAL EXPENSE                         |                             |                             |

0380 763501                          LUMP |    6500.00000        6500.00|    7000.00000        7000.00|    4000.00000        4000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0390 763643                          LUMP |    8000.00000        8000.00|   20000.00000       20000.00|    3000.00000        3000.00

  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |

     SECTION TOTALS                       |           $       485,114.66|           $       398,186.55|           $       412,992.64

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       485,114.66|           $       398,186.55|           $       412,992.64

====================================================================================================================================

     DBE GOALS                             |                 0         %|                            %|                            %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRIDGE 1-221 ON N301 PLEASANT HILL RD OVER MIDDLE RUN

     CALL ORDER   : 002                     CONTRACT ID : T201007103.01                COUNTIES : NEW CASTLE

     LETTING DATE : 08/02/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC     |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   BRIDGE 1-221

                                          |                             |                             |

0010 201000                          LUMP |    6100.00000        6100.00|   16000.00000       16000.00|    6760.00000        6760.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 393.000  CY   |      14.00000        5502.00|      20.50000        8056.50|      20.75000        8154.75

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 207000                 112.000  CY   |      18.40000        2060.80|     200.00000       22400.00|      67.95000        7610.40

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0040 209002                  40.000  CY   |      21.00000         840.00|      28.00000        1120.00|      28.30000        1132.00

  BORROW, TYPE B                          |                             |                             |

0050 209003                 210.000  CY   |      21.00000        4410.00|      24.00000        5040.00|      23.20000        4872.00

  BORROW, TYPE C                          |                             |                             |

0060 211000                          LUMP |   18300.00000       18300.00|   13000.00000       13000.00|   25000.00000       25000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0070 251000                1170.000  LF   |       1.60000        1872.00|       2.60000        3042.00|       2.20000        2574.00

  SILT FENCE                              |                             |                             |

0080 265500                          LUMP |   13000.00000       13000.00|   12000.00000       12000.00|   16805.00000       16805.00

  STREAM DIVERSION                        |                             |                             |

0090 302007                 340.000  CY   |      36.50000       12410.00|      40.50000       13770.00|      37.45000       12733.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0100 302011                  62.000  TON  |      34.00000        2108.00|      38.00000        2356.00|      29.55000        1832.10

  DELAWARE NO. 3 STONE                    |                             |                             |

0110 401644                 191.000  TON  |      99.00000       18909.00|     114.00000       21774.00|      96.50000       18431.50

  SUPERPAVE, TYPE C HOT-MIX, 115          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0120 401647                 215.000  TON  |      93.00000       19995.00|      98.50000       21177.50|      86.45000       18586.75

  SUPERPAVE, TYPE B HOT-MIX, 115          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0130 602001                  18.280  CY   |     860.00000       15720.80|     538.00000        9834.64|    1306.00000       23873.68

  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |

  A                                       |                             |                             |

0140 602506                          LUMP |   76000.00000       76000.00|   69000.00000       69000.00|   76700.00000       76700.00

  PRECAST CONCRETE CULVERT                |                             |                             |

0150 602518                 685.000  SF   |       4.60000        3151.00|       6.60000        4521.00|       6.25000        4281.25

  WATER BASED ACRYLIC CONCRETE SEALER     |                             |                             |

0160 604000                2239.000  LB   |       1.40000        3134.60|       2.20000        4925.80|       2.10000        4701.90

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRIDGE 1-221 ON N301 PLEASANT HILL RD OVER MIDDLE RUN

     CALL ORDER   : 002                     CONTRACT ID : T201007103.01                COUNTIES : NEW CASTLE

     LETTING DATE : 08/02/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC     |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0170 608000                  59.000  TON  |      33.00000        1947.00|      47.00000        2773.00|      36.10000        2129.90

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRIDGE 1-221 ON N301 PLEASANT HILL RD OVER MIDDLE RUN

     CALL ORDER   : 002                     CONTRACT ID : T201007103.01                COUNTIES : NEW CASTLE

     LETTING DATE : 08/02/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC     |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0180 622015                4050.000  SF   |      27.00000      109350.00|      26.50000      107325.00|      24.05000       97402.50

  STEEL SHEET PILES, PZC 13               |                             |                             |

0190 712021                 133.000  TON  |      39.00000        5187.00|      48.00000        6384.00|      37.95000        5047.35

  RIPRAP, R-5                             |                             |                             |

0200 712531                  96.000  CY   |      31.00000        2976.00|      30.00000        2880.00|      36.85000        3537.60

  CHANNEL BED FILL                        |                             |                             |

0210 713003                 250.000  SY   |       2.90000         725.00|       3.30000         825.00|       4.65000        1162.50

  GEOTEXTILES, RIPRAP                     |                             |                             |

0220 720564                  37.500  LF   |     262.00000        9825.00|     248.00000        9300.00|     234.00000        8775.00

  TIMBER BRIDGE RAIL                      |                             |                             |

0230 720610                 220.000  LF   |      93.00000       20460.00|      88.50000       19470.00|      83.20000       18304.00

  STEEL BACKED TIMBER GUARDRAIL, STEEL    |                             |                             |

  POST                                    |                             |                             |

0240 725502                   4.000  EACH |    3285.00000       13140.00|    3100.00000       12400.00|    2933.00000       11732.00

  TIMBER GUARDRAIL TO BRIDGE RAIL         |                             |                             |

  TRANSITION                              |                             |                             |

0250 726502                   4.000  EACH |    3285.00000       13140.00|    3100.00000       12400.00|    2933.00000       11732.00

  TIMBER GUARDRAIL END TAPER, STEEL POST  |                             |                             |

0260 732002                1025.000  SY   |       6.50000        6662.50|       5.90000        6047.50|       7.50000        7687.50

  TOPSOIL, 6" DEPTH                       |                             |                             |

0270 734013                1025.000  SY   |       0.66000         676.50|       0.33000         338.25|       0.31000         317.75

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0280 734015                 150.000  SY   |       2.40000         360.00|       2.20000         330.00|       2.08000         312.00

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0290 735533                1175.000  SY   |       2.00000        2350.00|       1.70000        1997.50|       1.66000        1950.50

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0300 737523                          LUMP |    2500.00000        2500.00|    3000.00000        3000.00|    2678.00000        2678.00

  PLANTING                                |                             |                             |

0310 743050                  32.000  HOUR |      44.52000        1424.64|      41.67000        1333.44|      44.52000        1424.64

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0320 743062                   8.000  HOUR |      64.55000         516.40|      60.42000         483.36|      64.55000         516.40

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0330 748506                2200.000  LF   |       0.75000        1650.00|       0.71000        1562.00|       1.55000        3410.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0340 749687                   6.000  EACH |     100.00000         600.00|     272.00000        1632.00|      79.15000         474.90

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRIDGE 1-221 ON N301 PLEASANT HILL RD OVER MIDDLE RUN

     CALL ORDER   : 002                     CONTRACT ID : T201007103.01                COUNTIES : NEW CASTLE

     LETTING DATE : 08/02/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC     |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0350 759005                   3.000  EAMO |    1650.00000        4950.00|    1500.00000        4500.00|    3422.00000       10266.00

  FIELD OFFICE, TYPE II                   |                             |                             |

0360 762001                  44.000  LF   |       4.00000         176.00|       8.70000         382.80|       9.05000         398.20

  SAW CUTTING, HOT MIX                    |                             |                             |

0370 763000                          LUMP |   13000.00000       13000.00|   22000.00000       22000.00|   26800.00000       26800.00

  INITIAL EXPENSE                         |                             |                             |

0380 763501                          LUMP |    4400.00000        4400.00|    2300.00000        2300.00|    5200.00000        5200.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0390 763643                          LUMP |    2800.00000        2800.00|     544.00000         544.00|    2160.00000        2160.00

  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |

     SECTION TOTALS                       |           $       422,329.24|           $       448,225.29|           $       457,467.07

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       422,329.24|           $       448,225.29|           $       457,467.07

====================================================================================================================================

     DBE GOALS                             |                           %|                            %|                            %

====================================================================================================================================



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 08/12/11
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRIDGE 1-221 ON N301 PLEASANT HILL RD OVER MIDDLE RUN

     CALL ORDER   : 002                     CONTRACT ID : T201007103.01                COUNTIES : NEW CASTLE

     LETTING DATE : 08/02/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |JJID INC                     |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   BRIDGE 1-221

                                          |                             |                             |

0010 201000                          LUMP |   18600.00000       18600.00|                             |

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 393.000  CY   |      20.32000        7985.76|                             |

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 207000                 112.000  CY   |      51.00000        5712.00|                             |

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0040 209002                  40.000  CY   |      52.24000        2089.60|                             |

  BORROW, TYPE B                          |                             |                             |

0050 209003                 210.000  CY   |      21.83000        4584.30|                             |

  BORROW, TYPE C                          |                             |                             |

0060 211000                          LUMP |   11400.00000       11400.00|                             |

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0070 251000                1170.000  LF   |       2.16000        2527.20|                             |

  SILT FENCE                              |                             |                             |

0080 265500                          LUMP |   11000.00000       11000.00|                             |

  STREAM DIVERSION                        |                             |                             |

0090 302007                 340.000  CY   |      39.18000       13321.20|                             |

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0100 302011                  62.000  TON  |      45.42000        2816.04|                             |

  DELAWARE NO. 3 STONE                    |                             |                             |

0110 401644                 191.000  TON  |      82.17000       15694.47|                             |

  SUPERPAVE, TYPE C HOT-MIX, 115          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0120 401647                 215.000  TON  |      76.90000       16533.50|                             |

  SUPERPAVE, TYPE B HOT-MIX, 115          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0130 602001                  18.280  CY   |    1640.00000       29979.20|                             |

  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |

  A                                       |                             |                             |

0140 602506                          LUMP |   73000.00000       73000.00|                             |

  PRECAST CONCRETE CULVERT                |                             |                             |

0150 602518                 685.000  SF   |       3.77000        2582.45|                             |

  WATER BASED ACRYLIC CONCRETE SEALER     |                             |                             |

0160 604000                2239.000  LB   |       1.35000        3022.65|                             |

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRIDGE 1-221 ON N301 PLEASANT HILL RD OVER MIDDLE RUN

     CALL ORDER   : 002                     CONTRACT ID : T201007103.01                COUNTIES : NEW CASTLE

     LETTING DATE : 08/02/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |JJID INC                     |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0170 608000                  59.000  TON  |      35.33000        2084.47|                             |

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BRIDGE 1-221 ON N301 PLEASANT HILL RD OVER MIDDLE RUN

     CALL ORDER   : 002                     CONTRACT ID : T201007103.01                COUNTIES : NEW CASTLE

     LETTING DATE : 08/02/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |JJID INC                     |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0180 622015                4050.000  SF   |      32.20000      130410.00|                             |

  STEEL SHEET PILES, PZC 13               |                             |                             |

0190 712021                 133.000  TON  |      46.49000        6183.17|                             |

  RIPRAP, R-5                             |                             |                             |

0200 712531                  96.000  CY   |      51.45000        4939.20|                             |

  CHANNEL BED FILL                        |                             |                             |

0210 713003                 250.000  SY   |       4.69000        1172.50|                             |

  GEOTEXTILES, RIPRAP                     |                             |                             |

0220 720564                  37.500  LF   |     237.02000        8888.25|                             |

  TIMBER BRIDGE RAIL                      |                             |                             |

0230 720610                 220.000  LF   |      84.27000       18539.40|                             |

  STEEL BACKED TIMBER GUARDRAIL, STEEL    |                             |                             |

  POST                                    |                             |                             |

0240 725502                   4.000  EACH |    2970.60000       11882.40|                             |

  TIMBER GUARDRAIL TO BRIDGE RAIL         |                             |                             |

  TRANSITION                              |                             |                             |

0250 726502                   4.000  EACH |    2949.54000       11798.16|                             |

  TIMBER GUARDRAIL END TAPER, STEEL POST  |                             |                             |

0260 732002                1025.000  SY   |       5.21000        5340.25|                             |

  TOPSOIL, 6" DEPTH                       |                             |                             |

0270 734013                1025.000  SY   |       1.11000        1137.75|                             |

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0280 734015                 150.000  SY   |       1.11000         166.50|                             |

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0290 735533                1175.000  SY   |       2.16000        2538.00|                             |

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0300 737523                          LUMP |    2760.00000        2760.00|                             |

  PLANTING                                |                             |                             |

0310 743050                  32.000  HOUR |      44.52000        1424.64|                             |

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0320 743062                   8.000  HOUR |      64.55000         516.40|                             |

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0330 748506                2200.000  LF   |       1.58000        3476.00|                             |

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0340 749687                   6.000  EACH |      66.44000         398.64|                             |

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |
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     CONTRACT TITLE : BRIDGE 1-221 ON N301 PLEASANT HILL RD OVER MIDDLE RUN

     CALL ORDER   : 002                     CONTRACT ID : T201007103.01                COUNTIES : NEW CASTLE
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          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |JJID INC                     |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0350 759005                   3.000  EAMO |    2500.00000        7500.00|                             |

  FIELD OFFICE, TYPE II                   |                             |                             |

0360 762001                  44.000  LF   |       4.21000         185.24|                             |

  SAW CUTTING, HOT MIX                    |                             |                             |

0370 763000                          LUMP |   24000.00000       24000.00|                             |

  INITIAL EXPENSE                         |                             |                             |

0380 763501                          LUMP |    5300.00000        5300.00|                             |

  CONSTRUCTION ENGINEERING                |                             |                             |

0390 763643                          LUMP |   15000.00000       15000.00|                             |

  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |

     SECTION TOTALS                       |           $       486,489.34|           $                 |           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       486,489.34|           $             0.00|           $

====================================================================================================================================

     DBE GOALS                             |                           %|                            %|                            %

====================================================================================================================================


